SAN JOS]B 'Department of Public Works

CAPITAL OF SILICON VALLEY CITY FACILITIES ARCHITECTURAL SERVICES DIVISION

December 17, 2008
ADDENDUM NO. 4
FOR THE CONSTRUCTION OF THE

AUXILIARY CHILLED WATER SYSTEM FOR
NETWORK OPERATIONS CENTER (NOC) AT CITY HALL

Notice is hereby given that the following revisions, additions, and/or deletions are hereby made a
part of and incorporated into the plans and specifications for the Aucxiliary Chilled Water System
for NOC at City Hall

CHANGES TO PROJECT MANUAL - BIDDING DOCUMENTS
CLARIFICATION

CHANGES TO PROJECT MANUAL — TECHNICAL SPECIFIéATIONS

CHANGES TO PROJECT MANUAL — CONSTRUCTION DOCUMENTS

INSTRUCTIONS

The bidder must sign this addendum in the space provided below and return one signed copy with the bid.
Failure to return the signed copy with bid documents shall not relieve the bidder of the obligation to
include this addendum to the bid proposal. Bidder’s failure to sign and submit anv or all addenda with
the bid shall be cause for rejection of the bid,

~ APPROYED BY: -
<\

KATY ALLEN
Director
Public Works Department
Bidder’s Name
Signature and Title of Bidder Date

KlJ:Im:ls

200 East Santa Clara Street, 6™ Floor, San José, CA 95113 tel (408) 535-8350 fax (408)292-6288
WWwWWw.sanjoseca.gov



CITY OF M
SAN JOS]E Department of Public Works

CAPITAL OF SILICON VALLEY CITY FACILITIES ARCHITECTURAL SERVICES DIVISION

- December 17, 2008

ADDENDUM NO. 4

FOR THE CONSTRUCTION OF THE
AUXILIARY CHILLED WATER SYSTEM FOR
NETWORK OPERATIONS CENTER (NOC) AT CITY HALL

Notice is hereby given that the following revisions, additions, and/or deletions are hereby
made a part of and incorporated into the plans and specifications for the Auxiliary Chilled
Water System for NOC at City Hall. . :

CHANGES TO PROJECT MANUAL - BIDDING DOCUMENTS

1. Notice to Prospective Bidders — Replace with attachment.
A.  Bid Open will be Tuesday, December 23 at 3:00pm

2. Notice to Contractors— Replace with attachment.
1) Filing of Bids: All proposals must be filed with the City Clerk of the City of San
Jose, City Hall, 200 East Santa Clara Street, Wing Second Floor, San Jose, CA
95113, on or before 3:00 PM, Tuesday, December 23, 2008

CLARIFICATION:

Per Page 1A of 3 of the Proposal to City of San Jose that is part of the
Project Manual, there are no Bid Alternates for this project.

CHANGES TO PROJECT MANUAL - TECHNICAL SPECIFICATIONS
1. SECTION 01210 |
A. Delete: Section 1.02 C-1 in its entirety.

B. Add: Section 1.02 C-1: Contractor shall exclude for all the work separated as
“Prefatory Work™ including piping, valves, instruments and insulation to make pipe
connections between the (E) chilled water distribution and the new emergency chilled
water system. This work will be completed by the City prior to commencing this
project.

0

Delete: Section 1.02 D-1 in its entirety.

o

Delete: Section 1.12 Quality Control in its entirety.
Add: PART 4 - MEASUREMENT AND PAYMENT
4.1 GENERAL

&=

200 East Santa Clara Street, 6™ Floor, San José, CA 95113 tel (408) 535-8350 fax (408) 292-6288
WWW.5anjoseca.gov



Page 2 NOC
Addendum No. 4 12/17/08

A. Separate measurement or payment will not be made for work required
under this Section. All costs in connection with the work specified herein will be
considered to be included with the related item of work in the Schedule of Values,
incorporated into the General Conditions or incidental to the Work of this
Contract.

2. SECTION 01900
A. Add: PART 4 - MEASUREMENT AND PAYMENT
4.1 GENERAL

A. Separate measurement or paiyment will not be made for work required under
this Section. All costs in connection with the work specified herein will be
considered to be included with the related item of work in the Schedule of

Values, incorporated into the General Conditions or incidental to the Work of
this Contract ‘

CHANGES TO PROJECT MANUAL — CONSTRUCTION DRAWINGS
1. SHEET G-0.3

A. Add: New Drawings of Level 3, NOC Area Plan

QUESTIONS AND ANSWERS:

1Q. Per Addendum#2, we need to contact you for the permit for the 4™ street lane closure.
Do we need to pay for this permit?

1A. No.

200 East Santa Clara Street, 6™ Floor, San José, CA 95113 tel (408) 535-8350 fax (408) 292-6288
WWW.sanjoseca.gov



AUXILLIARY CHILLED WATER SYSTEM
AT NETWORK OPERATIONS CENTER
SAN JOSE CITY HALL

BID DOCUMENTS

BID OPENING

3:00 P.M.

Tuesday, December 23, 2008

Bidder:




CITY OF &

SAN JOS Department of Public Works |

CAPITAL OF SILICON VALLEY

CITY FACILITIES ARCHITECTUAL SERVICES DIVISION

December 17, 2008

NOTICE TO PROSPECTIVE BIDDERS FOR THE

AUXILLIARY CHILLED WATER SYSTEM AT NETWORK
OPERATIONS CENTER - SAN JOSE CITY HALL

There is a NON-MANDATORY Pre-Bid meeting for this project on Monday, November 24,
2008, at 10:00 AM at the project site located at San Jose City Hall - 200 East Santa Clara
Street. Tower - 5™ floor — conference room #537, San Jose, CA. All Prospective General
Contractors/Bidders are encouraged to attend. The purpose for this meeting is for the bidders
to ascertain existing conditions and familiarize themselves with the project requirements, i.e.
pertaining to the bidding procedures, plans, specifications, etc.

rBid Opening for this project will be Tuesday, December 23, 2008 at 3:00 PM, at the City
Clerk Office the City of San José, City Hall, 200 E. Santa Clara Street, Wing 2nd Floor, San
Jose, CA 95113.

If there are any questions, send them in written format by email or fax by Wednesday,
December 10, 2008, 12:00 Noon to City of San José, DPW, CFAS Division, Attn. Lili
Matthews, (lilimatthewes@sanjoseca.gov), Fax: (408) 292-6288

Tentative date of issuance for Addenda and/or Clarifications (if necessary) will be on or before
December 15, 2008.

If any other questions, please call me at 408-535-8398 or email at (lilimatthews@sanjoseca.gov).

Thank you,

Lili E. Matthews
Project Manager
City Facilities Architectural Services Division

PM/Im

1
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Project Manager: Lili Matthews Telephone: (408) 535-8398
Internet Bid Line: https://cpms.sanjoseca.gov/pub/BidHotline
Plans can be purchased at:

San Jose Blue: www.sjblue.com
Phone: (408) 295-5770

NOTICE TO CONTRACTORS

Sealed written proposals are invited by the CITY OF SAN JOSE for:

AUXILLIARY CHILLED WATER SYSTEM AT NETWORK OPERATIONS CENTER
SAN JOSE CITY HALL

In accordance with and as described and provided in the Plans and Specifications thereof and the
proposed form of contract thereof, all of which are on file in the office of the Director of Public
Works and the City Clerk of the City, and which are made a part hereof.

PLANS AND SPECIFICATIONS

Plans and Specifications may be purchased via the Internet at www.sanjoseblue.com or by calling
San Jose Blue at (408) 295-5770. There will be a non-refundable charge of Forty Dollars ($40) per
set. Checks are to be made to San Jose Blue. There is a limit of one (1) set per Contractor at this
price. Plans, Specifications and Plan Holder’s list may be viewed at the same Internet site.

Bidders requesting that sets be mailed to them will be charged the full cost of shipping. Additional
full or partial sets can be purchased for the full cost of reproduction from the location listed above.
Addenda, if any, will be provided free of charge to all registered plan holders.

Bidders will have fully inspected the project site in all particulars and become thoroughly familiar
with the terms and conditions of the Plans, Specifications and other contract documents and local
conditions affecting the performance and/or costs of the work prior to submitting their bid proposal.

There is a Non-Mandatory pre-bid meeting for this project on Monday, November 24, 2008, at
10:00 AM, at the project site located at San Jose City Hall - 200 East Santa Clara Street. Tower - 5™
floor — conference room #537, San Jose, CA. All Prospective General Contractor/Bidders are
encouraged to attend. The purpose for this meeting is for the bidders to ascertain existing condition
and familiarize themselves with the project requirements, i.e. pertaining to the bidding procedures,
plans, specifications, etc.

FILING OF BIDS
All proposals must be filed with the City Clerk of the City of San Jose, City Hall, 200 E. Santa Clara

St., Wing, 2nd Floor, San Jose, CA 95113, on or before 3:00 p.m. Tuesday, December 23, 2008
as set forth in the specifications. The City Clerk will publicly open and declare the aggregate bid of
each bidder, at his/her office at 3:00 p.m.

Each bid must be accompanied by cash, a certified check, a cashier's check or a bidder's bond in the
sum of not less than 10% of the total aggregate of the bid including all add alternates. Checks shall

hitp.//pw.csj.gov/resources/forms/25NOTICE.doc Page 1 of 2 Rev. 05/08/2008




be made payable to the order of the City of San Jose. Bonds shall be executed by a surety possessing
a valid certificate of authority issued by the California Department of Insurance and shall name the
City of San Jose as beneficiary. All bids must be addressed to the City Clerk, City of San Jose and
shall bear the title or name of the work to be constructed.

DEPOSIT OF SECURITIES IN LIEU OF RETENTION

Pursuant to the terms and conditions set forth in Public Contracts Code Section 22300, the contractor
may substitute certain securities for any money withheld by City as retention to ensure contractor’s
performance under the contract. Such substitution of securities in lieu of retention shall be at the

contractor’s request and at contractor’s sole expense. The securities shall be in an amount equivalent
to the retention to be released.

PREVAILING WAGES

Attention is called to the fact that not less than the general prevailing rate of per diem wages and the
general prevailing rates for holiday and overtime work must be paid on this project. Copies of the
prevailing rate of per diem wages are on file with the Office of the City Clerk or the Office of
Equality Assurance and can be obtained by interested bidders from those offices. All questions
regarding prevailing wage should be directed to the Office of Equality Assurance at (408) 535-8430.

CONTRACTOR'S LICENSE REQUIREMENTS

All prospective bidders are hereby cautioned that the Contractor’s State License Law regulates
contractor licensing matters. The Contractor, in its bid proposal, shall be required to disclose its
license type, number, and expiration date.

Bidders must have a California contractor’s license, classification B to bid this project.

NONDISCRIMINATION/NONPREFERENTIAL TREATMENT
The Nondiscrimination/Nonpreferential Treatment requirements of Chapter 4.08 of the San Jose
Municipal Code apply to this project.

BOND REQUIREMENTS

Bidder’s attention is directed to those provisions of the Specifications which require the contractor to
whom the contract for the work is awarded, to file with the City Clerk at the time the contract is
executed, a Contractor’s Payment Bond and a Bond for Faithful Performance meeting all the
requirements of the Specifications and approved by the City Attorney of the City of San Jose. Bonds
shall be executed by a surety possessing a valid certificate of authority issued by the California
Department of Insurance and shall name the City of San Jose as beneficiary. The Contractor’s
Faithful Performance Bond shall be for 100% of the contract price. The Contractor’s Payment Bond
shall be for 100% of the contract price. ' '

By order of the Council of the City of San Jose.

DATED: CITY OF SAN JOSE
A Municipal Corporation of the State of California

By
CITY CLERK

http://pw.csj.gov/resources/forms/25NOTICE .doc Page 2 of 2 Rev. 05/08/2008



PROJECT NO. 425-148679 AUXILLIARY CHILLED WATER SYSTEM

AT NETWORK OPERATIONS CENTER

SECTION 01210
SPECIAL REQUIREMENTS

PART 1 - GENERAL

1.01 LOCATION OF WORK

A The work shall be performed at the City of San Jose Civic Center Building
San Jose, California.

1.02 WORK INCLUDED

A. The work shall include furnishing of labor, materials, supplies, equipment,
services, supervision, and transportation as required for construction
procurement of equipment, and field testing of the facility. The complete
work shall be performed as shown on the drawings and specified in the
Specifications. :

B. The work consist of the architectural, mechanical, electrical, and structural
improvements for installation of an emergency chilled water system for the
Civic Center Data Center including:

1.

The construction of a roof screen to conceal the new mechanical
equipment.

Furnishing and installing new air cooled chiller and ancillary
equipment  including piping supports insulation, and
instrumentation.

Building a new outdoor equipment pad, for the new chilled water
equipment.

Electrical work includes power distribution for the new chilled water
equipment

Controls work includes connection to (E) building automation
system and providing new controls for all new mechanical
equipment .

C. Work Excluded:

1. Contractor shall exclude for all the work separated as
“Prefatory Work” including piping, valves, instruments and
insulation to make pipe connections between the (E) chilled
water distribution and the new emergency chilled water
system. This work will be completed by the City prior to
commencing this project.
ISSUED FOR ADDENDUM 4 SPECIAL REQUIREMENTS

DECEMBER 17, 2008

012101



PROJECT NO. 425-148679 AUXILLIARY CHILLED WATER SYSTEM

AT NETWORK OPERATIONS CENTER

1.03 CITY PROPERTY - MATERIALS TO BE REMOVED

A

No materials shall be removed from the site except Contractor's
construction and demolition materials, soil spoils and other materials
specifically listed herein.

Unless otherwise stated herein, City property to be removed from the job
shall remain with City jurisdiction. Such material shall be disposed of as
directed by the Project Manager.

1.04 ALTERATIONS IN EXISTING FACILITIES:

When altering existing facilities, the Contractor shall take every precaution to
preserve and protect existing facilities, both those to be altered and those to
remain unaltered that are within the limits of the work.

A

The Contractor shall notify the Project Manager at once of structural
members, piping, conduit, or equipment not indicated for removal that
may cause interference with the work. Work shall not proceed in the
affected area until instructions have been issued. Do not drill or penetrate
existing structures without prior permission.

The removal of existing work shall be by methods that will not jeopardize
the integrity of structures or systems that are to remain.

1.05 SHUTDOWN

A. Shutting down of any utilities that would interrupt the operation of the City
Hall Network Operation Center (NOC) will not be permitted. Partial
shutdown of building utilities and systems not effecting the NOC operation
will be permitted as follow.
ISSUED FOR ADDENDUM 4 SPECIAL REQUIREMENTS

DECEMBER 17, 2008 01210-2



PROJECT NO. 425-148679 AUXILLIARY CHILLED WATER SYSTEM
AT NETWORK OPERATIONS CENTER

B. Shutting down of active utilities, building energy distribution and delivery
systems, rotating equipment, pneumatic controls, actuators and supply
systems, heating ventilation and air conditioning systems and controls,
lighting and power distribution systems, natural gas distribution systems
and utilization equipment, fire alarm systems, communications and data
distribution systems, intrusion alarm systems, Energy Monitoring and
Control Systems (EMCS), elevators, roads, or portions of other services
shall be performed only as scheduled in coordination with and with the
expressed permission of the City Project Manager. All disruptions to
utilities will be scheduled during City’'s minimum work shift hours, i.e.
12:02 a.m on Saturday to 6:00 a.m. on Monday, unless specifically
authorized otherwise. The Contractor shall provide temporary utility
service and baypasses for any disruptions not completed within this
period.

C. Shutdown schedules and an activity work plan for utilities shall be
submitted to the City Project Manager for approval at least two weeks
before the date of the desired work.

D. Prior to the shutdown of utilities or building energy system(s), the
Contractor and the Project Manager or designated representative(s) shall
visit the site. At that time, the Contractor shall present its work plan for
the shutdown to the Project Manager or designated representative(s).
The work plan shall include his analysis of any affect on the utility or
building energy system(s) and the estimated duration of the shutdown. If
the shutdown involves the interface with, or modification of, existing
building energy system(s), the Contractor shall be required to show the
reviewed submittal and shop drawings of the proposed modifications.

E. Shutdown schedules shall have been reviewed and approved by the City
Project Manager at least 72 hours prior to date of shutdown.
Postponement by the City of scheduled shutdowns shall not constitute a
basis for additional charges to the City.

F. Prior to the shutdown of any building energy system(s) the Contractor
shall provide the following:

1. Proof of receipt of all materials required for the shutdown or a
written commitment from the responsible suppliers that the required
materials will be available at the time of the shutdown.

2. A list of the qualified Contractor personnel assigned to perform the
work.
3. A twenty-four-hour emergency call-back phone number to be used

by the City in the event of any problems or concerns with the
modifications made to the building system(s) after the Contractor
has left the site.

ISSUED FOR ADDENDUM 4 SPECIAL REQUIREMENTS
DECEMBER 17, 2008 01210-3



PROJECT NO. 425-148679 AUXILLIARY CHILLED WATER SYSTEM
AT NETWORK OPERATIONS CENTER

G. The shutdown of existing active electrical and mechanical systems will be
performed by the City in coordination with Contractor and restarted by the
City upon completion of Contractor's work.

H. The startup of electrical and mechanical utility systems constructed by
Contractor shall be performed by Contractor in coordination with the City.

I The contractor will minimize impact to City Operations for specific tasks,
such as opening the ceiling above occupant cubicles, or X-raying the floor
in preparation of the core drilling operations. Disruptions to specific
occupants needs to be coordinated and scheduled in accordance with this
section. Contractor is responsible for protecting and cleaning all areas
from debris and returning the space to its previous condition within the
specified timeframe.

1.06 DRAWINGS AND SPECIFICATIONS

A. Standard Specifications: Standard Specifications such as ANSI, AASHO,
AWWA, AISC, Commercial Standards, Federal Specifications, NEMA, UL,
and the like incorporated in the requirements by reference shall be those
of the latest edition at time of receiving bids, unless otherwise specified.

The manufacturers, producers and their agents of required materials shall
have such specifications available for reference and are fully familiar with
their requirements as pertains to their product or material.

B. Contract Drawings and Specifications on the Job: Contract drawings shall
be kept on the job by the Contractor shall include at least one copy of
Drawings and Specifications, all approved shop and erection drawings
and schedules, lists of materials and equipment, as-built drawings,
addenda and bulletins, documents relevant to the work. The list of
Contract drawings is attached to these Specifications

1.07 PROJECT MEETINGS

A. During construction, weekly project meetings may be held at the discretion
of the Project Manager. The minutes of these meetings will be prepared
by the Project Manager and one copy issued as expeditiously as possible
to the Contractor. The Contractor will submit, in writing, questions and/or
answers (previously obtained verbally) to be confirmed at each meeting.

1.08 COORDINATION

A Responsibility: The Contractor shall coordinate the work of all crafts. Any
work done without regard for other crafts and which results in an
incomplete and deficient product shall be removed, replaced, or redone
as required at no additional cost to the City.

ISSUED FOR ADDENDUM 4 SPECIAL REQUIREMENTS
DECEMBER 17, 2008 012104



PROJECT NO. 425-148679 AUXILLIARY CHILLED WATER SYSTEM
AT NETWORK OPERATIONS CENTER

B. Field Checking: Before starting the job, the Contractor shall check all
lines, levels, and dimensions shown on the Drawings against field
conditions. If discrepancies appear, they shall be reported to the Project
Manager at once. In the event of discrepancies, the work shall not
proceed until instructions from the Project Manager have been received.

1.09 LAYING OUT AND MEASURING - ACCURACY OF DATA

A. Verification of Site Measurements: In addition to verifying at the site all
measurements shown on the Drawings, Contractor shall consult the
Drawings and Specifications of related work or existing construction that
may in any manner affect the work of this Contract.

ISSUED FOR ADDENDUM 4 SPECIAL REQUIREMENTS
DECEMBER 17, 2008 » 01210-5



PROJECT NO. 425-148679 AUXILLIARY CHILLED WATER SYSTEM

5.

AT NETWORK OPERATIONS CENTER

Reporting: Contractor shall promptly report to the Project Manager, in
writing, any errors, omissions, violations, or inconsistencies that may be
discovered as a result of such verifications; otherwise, it shall be
understood that Contractor accepts all such related data and conditions
without reservations.

Interferences: Layout of existing piping, conduits, and locations of
equipment are shown as exactly as could be determined during design of
the facilities; but their accuracy, particularly when such layouts and
drawings are schematic, cannot be guaranteed.

Contractor shall check all Specifications including the Drawings for
possible interference with electrical, mechanical, and structural details, as
well as interference with existing building or equipment, and shall notify
the Project Manager of the interference for resolution of the interference
before commencing work. Any completed work that interferes shall be
corrected by Contractor at Contractor expense so that the original design
can be followed.

1.10 STORAGE

A

The Contractor may store materials only in areas as designated by the
Project Manager. The Contractor is responsible for security of the
materials. Construction materials shall be kept in an orderly manner,
safely and neatly stacked or piled. Materials shall be stored in a manner
so0 as not to endanger or overload structures.

1.11 DELIVERY

A

Materials and equipment shall be delivered to the site in adequate time to
ensure uninterrupted progress of the work. Packaged materials and
equipment shall be delivered to the site in original, undamaged containers
bearing manufacturer's name, with seals unbroken. Materials or
equipment which do not conform to the Specifications or are damaged
shall not be incorporated in the work and shall be immediately removed
from the site. All materials delivered to the site shall be considered part of
the work and, except for surplus materials, shall not be removed from the
site at the completion of the work.

DECEMBER 17, 2008 01210-6



PROJECT NO. 425-148679 AUXILLIARY CHILLED WATER SYSTEM
, AT NETWORK OPERATIONS CENTER

ISSUED FOR ADDENDUM 4 SPECIAL REQUIREMENTS
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PROJECT NO. 425-148679 AUXILLIARY CHILLED WATER SYSTEM
AT NETWORK OPERATIONS CENTER

1.12 INSPECTIONS

A.

The work will be inspected by City inspectors and/or independent
inspection service personnel under coordination of the Project Manager.

All work is subject to inspection and shall remain accessible and exposed
until it has been inspected by the City. Any work covered up or made
inaccessible before such inspection shall be uncovered and made
accessible without additional expense to the City.

Inspection or testing performed by the City or the Architect-Engineer or
any of their employees or consultants shall not (1) relieve the Contractor
from responsibility for performing his own quality control and for complying
with the requirements of the Contract Documents and (2) shall not create
a duty or responsibility of the City or Architect/ Engineer to the Contractor,
any tier of Sub-Contractors, material and equipment suppliers, their
agents, employees or other persons performing portions of the work.

The City or the Architect-Engineer will not be responsible for the
Contractor's failure to carry out work in accordance with the Contract
Documents.

PART 2 - PRODUCTS

2.01 SUSPECT/COUNTERFEIT PARTS

A.

All fasteners will be new and furnished exactly as specified and shall be
manufactured in, and made of material from, the United States. No higher
grade of fastener shall be substituted for a lower grade. Certification and
material test reports shall be furnished for each fastener size and shall
include a description, size, specification, head marking, date,
manufacturer's lot number, manufacturer's name, steel origin, steel heat
number, and plating specification/type. The mechanical properties shall
include the wedge tensile strength, the proof stress load, the surface
hardness and the core hardness along with the hardness data per the
particular bolt specification. The steel chemistry shall also be included in
the test report. Fasteners supplied shall not have head markings that are
on the U.S. Customs Service List of suspect/counterfeit fasteners. Failure
to meet a receipt verification test will be cause for rejection of a shipment
and the Office of the Inspector General of the U.S. Department of Energy
may be notified for possible investigation of the Seller.

ISSUED FOR ADDENDUM 4 SPECIAL REQUIREMENTS
DECEMBER 17, 2008 01210-8



PROJECT NO. 425-148679 AUXILLIARY CHILLED WATER SYSTEM

AT NETWORK OPERATIONS CENTER

Seller certifies that equipment and supplies furnished under the Contract
is free from the use of suspect/counterfeit fasteners as listed on the
attached U.S. Customs Service List of suspect/counterfeit fasteners.

Failure to meet this criterion as disclosed by the City’s receipt verification
process will be cause for rejection of a shipment.

PART 3 - EXECUTION

3.01 SCHEDULE AND SEQUENCE OF CONSTRUCTION

A

The City Hall Network Operation Center is considered a critical facility,
and has a several independent operational groups within the building
which can not have any disruption to their operations. The building is
operational 24 hours a day, 365 days a year, therefore shutdowns of
major utilities (water, sewer, electrical) will be not be allowed The City of
San Jose Project Manager will schedule and special shut down for the
piping work required to connect the new emergency chilled water system
to the (E) chilled water distribution.

The proposed sequence of construction detailed herein is for reference
only. The Contractor is responsible for submitting to the City Project
Manager an accurate detailed schedule and matching sequence of

- construction with tasks, dates of start and completion of construction, any

required shutdowns and duration of shutdown of any utilities that will not
shut down the City Hall Network Operation Center. This proposed
schedule and sequence is the responsibility of the Contractor to provide a
complete and workable solution.

1. The sequence presented in this document is for reference only,
and shall be modified by the contractor and coordinated with the
written specifications as needed to address the site requirements.
The Contractor must also be aware of the current weather season
and must anticipate and adjust the sequence of construction and
schedule of construction accordingly.

2. Contractor shall prepare all outside work first, including developing
~ the concrete work and structural steel platform, and installation of
chiller plant, exterior chilled water piping, and connecting electrical
service.

3. Contractor's first priority shall be to maintain uninterruptible power
and cooling to the City Hall Network Operations Center at all times
and during construction.

4, The control system shall be fully compatible with the existing
building automation system (Honeywell) and shall include stand
alone controllers and connections to the building EMS.

ISSUED FOR ADDENDUM 4 SPECIAL REQUIREMENTS
DECEMBER 17, 2008 ; 01210-9



PROJECT NO. 425-148679 AUXILLIARY CHILLED WATER SYSTEM

AT NETWORK OPERATIONS CENTER

5. After the mechanical equipment installation is complete the
contractor shall build a roof screen to match existing.

6. Roofing contractor shall begin work only after all other disciplines
have complete their work. Precast concrete paver shall be installed
in heavy traffic areas to protect the roof.

7. Contractor shall commission all systems, provide adequate training
and documentation to all City of San Jose Facilities personnel on
the operation and maintenance of the newly installed systems, and
address all punch list items and City of San Jose project closeout
requirements.

3.02 SAFEGUARDS - EXISTING EQUIPMENT, UNDERGROUND UTILITIES AND
ARTIFACTS

A

Existing utilities, including those listed as abandoned, shall not be moved
or otherwise disturbed without written verification by the City of San Jose
Operations and Maintenance group that the utility is abandoned.
Damage caused by the Contractor to existing utilities, buildings including
roof drainage systems, underground cables, ducts, roadways, manholes
and equipment, fire alarm, public address or telecommunications wiring
will be repaired at the Contractor's expense, and the City will decide
whether repairs will be performed by the Contractor or the City. Existing
utilities, including but not limited to building fire alarm, public address or
telecommunications wiring shall not be moved or otherwise disturbed, nor
electrical circuits or switches operated or taken in or out of service, without
prior consent of the Project Manager. Loss to the City resulting from
damage to utilities shall be compensated by the Contractor.

in compliance with Advisory Council on Historic Preservation regulations,
if bones or artifacts are encountered during digging, the City requires that
the Contractor stop work in the immediate vicinity and continue only with
approval from the Project Manager.

Buried non-metallic utilities (electrical, mechanical, and civil) shall receive
a tracer wire.

1. The tracer wire shall be installed on top of the buried utility crown.

2. The tracer wire shall be positively attached to the non-metallic
buried utilities by plastic wire ties of similar type of attachment
every two (2) meters for straight run of utility and at all changes of
direction.

3. The ends of the tracer wire shall be exposed above the finished
grade.

ISSUED FOR ADDENDUM 4 SPECIAL REQUIREMENTS
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PROJECT NO. 425-148679 AUXILLIARY CHILLED WATER SYSTEM
AT NETWORK OPERATIONS CENTER

4. Install precast concrete boxes at all locations where the ends of the
tracer wire are exposed above the finished grade.

5. The precast concrete boxes shall not be more than ninety (90)
meters apart and shall contain a sixty (60) centimeter coil of wire
from each end of the tracer wire.’

6. Tracer wire shall be continuous between boxes and shall be tested
for continuity in the presence of City’s inspector.

7. Tracer wire shall be No. 10 AWG, copper wire with TW insulation.

8. Tracer wire shall be exposed above finished grade in the precast
concrete boxes at the transition where the non-metallic buried utility
connects to the existing metallic utility.

D. Backfilling

1. Before backfilling, the Project Manager shall be notified so that the
City surveyor can obtain the three dimensional coordinates of all
buried utilities. Buried utilities shall not be covered with backfill
without the prior approval of the City inspectors.

2. Identification tape shall be installed thirty (30) centimeters above
the buried utility crown. The identification tape shall be continuous
for the entire length of utility. Before backfilling for buried utilities
over identification tape, the City construction inspector will verify
that identification tape has been installed.

3.03 TEMPORARY CONSTRUCTION

A. Temporary construction shall conform to all requirements and laws of
state and local authorities which pertain to operation, safety, and fire
hazards: specifically to requirements noted in Section 01010, General
Provisions, Paragraph 1.03 - Codes. Contractor shall furnish and install
all items necessary for conformance with such requirements, whether
called for under separate sections of these Specifications or not.
Contractor shall provide, maintain, and remove upon completion of his
work:

1. Temporary crossovers and bypass to utilities, electrical
connections, traffic and footbridges, and walkways used to
maintain services or communications which cannot be interrupted
or curtailed.

2. Temporary rigging, scaffolding, shoring, hoisting equipment, and all
other temporary work as required for this project.

ISSUED FOR ADDENDUM 4 SPECIAL REQUIREMENTS
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3. Temporary barricades around openings and excavations for this
project.
B. Project Sign: Contractor shall furnish and install signs, located as directed

by the Project Manager. The signs shall be readily legible to the general
public, Contractors, material men, and truck drivers approaching the site
and shall include the following information:

1. Project.

2. Contract No.

3. Contractor Name.

4, Designed By: Architect/Engineer Name.

C. Access to Buildings: Contractor shall keep access to existing buildings
clear at all times.

3.04 TEMPORARY FACILITIES

A. Temporary office: Contractor shall provide, maintain and remove a field
office upon completion of work. The temporary office shall include a
telephone and drawing reference table for use by the Contractor and the
Project Manager and have adequate equipment for document files and
space for job meetings.

B. Toilet Facilities: Contractor will be required to furnish toilet facilities.
Approved chemical toilets or enclosures may be used, provided they are
kept clean at all times.

C. Water and Power: Temporary water service and electrical power will be
available at locations as close as possible to the work site. Extensions for
the Contractor's use shall be made by the Contractor. No charge will be
made for these services provided they are not wasted. Available power is
three-phase 208V/120V (maximum of 20kVA).

1. All temporary wiring and electrical installations shall be in
accordance with provisions of the Electrical Safety Orders of the
State of California and applicable codes.

2. Any power outage occasioned by tying into the existing electrical
system for temporary or permanent use shall be coordinated with
the Project Manager (refer to Paragraph 1.05, SHUTDOWN).

3. The‘City does not guarantee the quantities or quality of power or
water available for Contractor's use, nor will it be responsible in any
manner for interruptions in service or for the effects of interruptions.

ISSUED FOR ADDENDUM 4 SPECIAL REQUIREMENTS
DECEMBER 17, 2008 0121012



PROJECT NO. 425-148679 AUXILLIARY CHILLED WATER SYSTEM

D.

AT NETWORK OPERATIONS CENTER

Lighting: Temporary lighting, if necessary during the period of
construction, shall be supplied and maintained by the Contractor at
Contractor expense so that construction work can be safely performed.

Telephone Service: For service to a Contractor trailer, the Contractor
must do the following:

1. Contact AT&T and direct them to provide the desired service to the
Project Site.

2. Provide the following information:
a. A Sketch that shows the Contractor's field office location

relative to the City of San Jose Civic Center Building and the
location of facilities required within the field office.

b. The name and phone number of a responsible person that
Telephone Services may contact to resolve any installation
or operational questions.

C. The Purchase Order Number or Contract Number that
authorizes work at City of San Jose.

d. The estimated time that facility will be required at this
location.

e. The date service is required.

f. The AT&T (1) order number, (2) due date, and (3) contact.

3.05 CPM NETWORK DIAGRAM

A

A critical path movement (CPM) network diagram is required of the
Contractor by the City. When required, the CPM schedule shall conform
to Section 01010, General Provisions, Paragraph 1.08 C - Schedule of
Operations.

3.06 CLEANING

A. During construction periods
1. At weekly intervals, or as directed by Project Manager, Contractor
shall clean the project site of all scrap, surplus materials, rubbish,
and debris, and remove same from City property.
2. Dust generated during the course of work must be controlled by
appropriate means.
ISSUED FOR ADDENDUM 4 SPECIAL REQUIREMENTS
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3. Spillage over driveways and City roads caused by Hauling
operations shall be removed immediately at Contractor's expense.

Prior to Final Acceptance: Clean up the entire construction area and
adjacent building(s) and site area(s) affected by the performance of work
under this Contract. Clean-up work shall be done by personnel skilled in
building cleaning and maintenance work, and shall be done according to
standards considered normal for commercial janitorial work.

3.07 OPERATION TEST

A

Prior to acceptance, all elements of operating equipment, including those
of mechanical nature and those that slide, swing, turn, or are intended to
move in any way and those of an electrical nature, shall be given an
operating test to assure to the satisfaction of the Project Manager that
such equipment operates as required. Contractor shall make all
adjustments, replacements, and such other modifications as needed. If it
is necessary to run equipment in order to complete the work, for periods
that exceed the manufacturer's recommended maintenance interval, the
Contractor will provide such required maintenance at no additional cost to
the City.

PART 4 — MEASUREMENT AND PAYMENT

41 GENERAL

A. Separate measurement or payment will not be made for work required

under this Section. All costs in connection with the work specified
herein will be considered to be included with the related item of work in
the Schedule of Values, incorporated into the General Conditions or
incidental to the Work of this Contract.

END OF SECTION 01210
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SECTION 01900
LATERAL FORCE ANCHORAGE PROVISIONS

PART 1 - GENERAL

1.1

1.2

1.3

1.4

WORK INCLUDED

A

This section specifies the criteria for the design and installation of lateral
force anchorage for all non-structural components of the project including
walls, cladding and mechanical and electrical equipment. It is the City’s
intention that all non-structural components as identified in Table 16-O of
the CBC and any programmatic equipment installed under this Contract
shall be restrained to resist lateral forces in accordance with the
requirements of this section. This section applies to all facilities at the City
of San Jose.

REFERENCES

A.

California Building Code (CBC) 2007, latest as adopted by the Building
Stanclards Commission (BSC). '

DESIGN REQUIREMENTS

A

Design-build responsibility: The Contractor is responsible for the
engineering and design of the anchorage of all non-structural elements
which are not specifically detailed on the Contract documents and for
equipment where several manufacturers and/or models have been
specified with substitutions allowed. The Contractor is responsible for the
redesign of the anchorage of equipment where substitution of equipment
requires redesign.

Structural calculations: The Contractor shall retain an engineer to produce
design calculations that thoroughly demonstrate the adequacy of the
anchorage and of the supporting structure to resist all imposed loads. The
calculations shall be sealed by a Civil or Structural Engineer registered to
practice in California.

Drawings: All seismic bracing, shall be shown graphically and
dimensionally located on the Contractor’s submittals for all non-structural
elements which are not detailed and located on the Contract drawings.

SUBMITTALS

A.

Submit in accordance with Section 01010
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1. Placement drawings showing the location of each anchor or brace,
including proprietary items. ‘

2. Installation and assembly drawings for all braces and anchors.

3. Complete International Code Council Evaluation Service (ICC-ES)
reports for proprietary items.

4. Structural calculations sealed by a Civil or Structural Engineer
registered in California for seismic anchorage designs produced as
part of the Contract.

1.5 CRITERIA FOR DESIGN

A. All non-structural elements of buildings shall be designed and constructed
to withstand all lateral forces (wind and earthquake) in accordance with
the latest edition of the California Building Code (CBC) and the following
modifications/clarifications to the CBC.

B. Seismic analyses will utilize the static lateral force procedures of the CBC.
When a dynamic analysis is required, the design basis earthquake is
specified in Strong Seismic Ground Motion for Design Purposes at the
City of San Jose for structures with a period of 0.126 seconds or greater
and in the 1997 edition of NEHRP Recommended Provisions for Seismic
Regulations for New Buildings and Other Structures for structures with a
period less than 0.126 seconds. The use of roof and/or floor spectra may
also be required for the design of the anchorage for non-structural
elements.

C. Utilities bridging between two structures shall be designed to

accommodate the simultaneous seismic deflection of the structures away
from each other.

D. Fire protection piping supports and bracing shall be designed to NFPA 13
as adopted by the latest version of the CBC and the California Fire Code.

E. The allowable deflection of non structural elements or components
subjected to the specified wind pressures shall not exceed L/240, where
“L" is the appropriate length or height of the element under consideration.
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PART 2 - PRODUCTS
NOT USED
PART 3 - EXECUTION
NOT USED
PART 4 - MEASUREMENT AND PAYMENT
41 GENERAL

A. Separate measurement or payment will not be made for work
required under this Section. All costs in connection with the work
specified herein will be considered to be included with the related
item of work in the Schedule of Values, incorporated into the General
Conditions or incidental to the Work of this Contract.

END OF SECTION 01900

ISSUED FOR ADDENDUM 4 LATERAL FORCE PROVISIONS
DECEMBER 17, 2008 01900-3



